Terms of Reference
For
Impact Study on Post Installation Support Services Supported in Selected MHPs in
Nepal
Background
Renewable Energy for Rural Livelihood (RERL) programme funded by United Nations Development
Programme/Global Environment Facility (UNDP/GEF) has been implemented under the execution
of AEPC. This programme is developed as an integral part of AEPC and thus assists in fulfilling its
ambitious targets. It has been noticed that most of the micro/mini hydropower projects have poor
governance system including lack of accountability and transparency among the management
committee, as a result, the overall performance of the plants is operating in subsistence level. The
tariff structures of the plants have not been improved and hardly able to manage operation and
maintenance. The MHP project is considered as social asset rather than a profit making enterprise.
MHPs still face numerous issues mainly on management, technical and financial aspects as a result
it has not properly functioning of its full swings (fall nearly on sick condition). Most of the projects
having very low utilization of electricity (average 20%) and also are unable to collect sufficient
revenue even for minor O&M costs.
It is envisioning that the plants should be operated and managed as a business model for the
sustainability and to increase the attractiveness. This will help to increase the plant load factor and
generate revenue to enhance financial sustainability. Thus, the management committee, as well
as customers, need to be reoriented towards commercial operation of the plants that have huge
potential to induce local economic activities if it properly managed and taken care of. The
management committees need to be capacitated and have to orient towards business-like
institutions for commercial operation with maintaining transparency, accountability and
impartiality for the operation and management of the plants.
AEPC/RERL has been providing on post-installation support services to some selected micro hydro
power projects (around 20-25 MHPs attached in the Annex part) in few districts. As part of its
efforts to strengthen institutional capacity and commercial operation of MHPs as an enterprise
model , RERL had initiated the several numbers of activities like social mobilization, computer
billing system, incentive packages, exposure visit, trainings etc. It is believed that these services
helped to improve the governance system of MHPs and also support to strengthen the
institutional capacity of selected MHPs for their sustainability in future. In line with the provided
supports, AEPC/RERL seeks to hire an external consultant firm to undertake an evaluation on
impact on post-installation support services provided in selected MHPs in Nepal.
Objectives: The main objective of this study is to carry out impact on post installation support
services in selected micro-hydro projects (supported by RERL) and review various aspects of their
operation. More specifically, the study will measure various sustainability dimensions and services
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rendering to community from micro-hydro projects. In particular, the study will identify impact of
the post-installation supports on the following sustainability aspects:
It is anticipated that the study will gather and document key learnings from the project
implementation and provide some valuable recommendations for future intervention.
The scope of Work:
 Technical aspects (reliability of power supply, plant optimization safety measures,
increased operation hours, frequency of repair and maintenance works, demand side
management, operators’ capabilities etc).
 Institutional aspects (improved governance, participation, transparency, ownership of
community, incentives package, clear role and responsibility, financial management,
relationship with local government).
 Economic aspects (revenue generation and profits, employment opportunities, saving and
credit activities, maintenance fund inclusive enterprise development)etc).
 Impact on performance of End uses
 End use services and impacts on beneficiaries e.g time saved by access to agro-processing,
performance of students (boys/girls) due to better lighting and extended hours,
The consultant is expected to carry out but not limited to the following activities.
 Review project documents, identify key strategies and review key field activities.
 Develop appropriate study methodology for capturing all necessary information to
evaluate the impacts of post installation support
 Analyze data by employing appropriate qualitative and quantitative methods including
econometric, case study, ethnography
 Write a comprehensive study report with key findings and recommendations
The Consultant should mention the detailed methodology for carrying out this study. The study
team should consist of technical and social experts with experience in micro hydro. Data and
evidences should be obtained from the project sites. Adequate interaction between the study
team and the local stakeholders are anticipated. The evaluation will be results-oriented and
provide evidence of achievement of expected outputs through the use of quantitative and
qualitative methods.
Duration of the Study:
The assignment will be completed within 6 months from the signing of the contract.
Duties and Taxes:
The Consultant shall pay all tariffs, duties, other taxes or charges levied by the GoN at any stage
during the execution of the work.
Terms of Payment:
 Payment will be provided after submission the final report.
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Deliverables:
The Consultant will be responsible for submitting the followings:
 Inception report- The report shall contain evaluation or impact study objectives and scope,
description of evaluation methodology/methodological approach, data collection tools,
data analysis methods, key informants/stakeholders, evaluation questions, performance
criteria, issues to be studied, work plan and reporting requirements. The report should be
submitted within one week after the contract award.
 Field report -The consultant shall submit a debriefing report after completion of field visit.
The report shall cover preliminary finding
 Draft report- a draft report is expected after one moth of field report with highlighting
finding, impact, lessons learned, recommendations and discussions on the future strategy
for upscaling of business model i.e. MHP as an enterprise model.
 Final report- is expected to be submitted to AEPC/RERL incorporating all comments and
feedback collected from all stakeholders involved one month after receiving the feeback.
Team Composition
The consulting team will comprise the following personnel to carry out the work:
a) A Team Leader with a preferred experience in planning, designing, carrying out similar tasks.
The Team Leader must have substantial knowledge on renewable energy projects, preferably
relating to Micro-Hydro projects. As the Team Leader will be responsible for review of documents
and other relevant literature, develop research method including survey questionnaire, train
enumerators and supervising them, data analysis, interpretation and report writing. He or she
should hold at least Master’s Degree in relevant field and possess a very good interpersonal and
communication skills, including proficiency in written English.
b) The survey team should comprise of a necessary number of enumerators and other support
staff having extensive experience on assigned tasks. The data enumerators should conduct survey
and interact with local stakeholders. Gender balance in the team will be appreciated.
The Consultant shall submit the name(s) of the required human resources to be assigned for the
execution of the proposed project. Detailed CVs of the experts to be involved for the conduction
of this study must be submitted.
Selection/Evaluation Process
The selection is based on quality and cost based method as per the financial proposal mentioned
on Annex A.
Documents to be submitted by consultant



Financial Proposal (as per Annex B) with signed cover letter
Updated copy of signed CV
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Copy of VAT Certificate (if applicable)
Copy of TAX Clearance Certificate of previous fiscal year (if applicable)
Other relevant documents
Copy of company/firm registration certificate with renewable (if applicable)

Acceptance of Proposal
All rights are reserved with RERL to approve or disapprove any proposal without giving any
reasons whatsoever. If needed, the consultant will be asked for modifications and presentations
of the proposal before approval.

Should you have queries on the notice, please forward an email clearly mentioning your
queries to Mr. Subas C. Kunwar at email subas.kunwar@aepc.gov.np. Although efforts will be
made to respond to such queries as soon as possible, kindly set aside ample time for us to
furnish responses to your queries.
Expressions of interest (in hard copy) must be personally delivered to the address given below by
before 22 August 2018
Alternative Energy Promotion Centre (AEPC)
Renewable Energy for Rural Livelihood (RERL) Programme
Address: Khumaltar, Lalitpur
Telephone: +9771-5539390, 5539391
Website: www.aepc.gov.np
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LIST OF ANNEXES
Annex A: Financial Proposal
The lowest bidder will be selected and awarded the assignment. The trainer is expected to submit
financial proposal as per the table below:
Proposed Budget for this Assignment
SN
A
B.
C.
D
E
F

Particulars

Qty

Resource person fee
Enumerator
Daily allowance for travel (transportation cost will be
managed by RERL)
Total Budget (A + B + C)
Overhead (Maximum 10% of D, if applying from firm)
Total Budget with 13% VAT (if applicable)

Unit

Unit Rate
(NPR)

Amount
(NPR)

Days
Days
Days

Annex- List of MHP projects
SN
1
2

Contact Person
Khagendra B Shah
Bharat Saud

District
Achham
Achham

MHPs
Kailash III- Santada
Darna MHP Cooperative Achham

kW
28
83

Contact
Number
9848552082
9868862080
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3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26

Prem Sodari
Bharat B. Rokaya
Tek Bdr Saud
Ammar bahadur Batala
Ram Prasad Chalise
Prem Bahadur Gharti
Ganesh Kumar Thapa
Indra Bahdur Gharti
Shyam Gharti Magar
Anil Giri
Prem Rokaya
Yesadebi Cooperative
Surendra Raj Giri
Dharma Raj Jaisi
Ramesh K.C.
Jamuna K.C.
Hast Bahadur Pun
Khadak Dangi
Moti Ram Bhandari
Ram Kumar Pun
Dinesh Giri
Dipak Pun

Achham
Achham
Achham
Achham
Baglung
Baglung
Baglung
Baglung
Baglung
Baglung
Baglung
Bajura
Bajura
Bajura
Bajura
Gulmi
Rolpa
Rolpa
Rolpa
Rolpa
Rukum
Rukum
Rukum
Rukum

Kalagaun Extension Project,
Achham
Upper Kailash Khola MHP,
Achham
Kailash Khola IV and V
(Bhatekatiya),
Gaganchhada MHP
Nishi Khola II MHP
Bhuji Khola V MHP
Nishi Khola MHP
Chachalghat MHP
Nishi Khola III MHP
Bhuji Khola IV MHP
Girindi Khola MHP
Juddi MHP
Kordhaligad MHP
Malagad I MHP, Tribeni
Bajrugad MHP
Baddigad MHP
Sanghura Khola MHP
Kujegar Satlimare MHP
Bagaune Khola MHP
Kunpa Sanghura MHP
Simlli Khola MHP
Jama Khola MHP Syala.Rukum
Sankh Khola III MHP
Sankh Khola Dovan MHP Rukum

25

9848678038

65

9848657552

25,35
45
100
84
100

9878537150
9865614252
9867682522

100
84
75
200
50
100
100
100
60
92
91
90
29
90
60
58

9805207707
9840293959
9823018985
9866044981
9857676390
9749017469
9875811072
9843580372
9848628397
9867411747
9866704443
9801330666
9741484891
9868631815
9748579308
9857824237
9847864427
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